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STATEMENT OF WORK 

FOR 

 CONSTRUCTION SERVICES 

 
MULTIPURPOSE COURT RESURFACE 

 

 

1.0  INTRODUCTION 

 

1.1 The U.S. American Embassy requires the services of an experienced company to perform asphalt 

repair, leveling and resurface works and professional volleyball net and poles supply and installation 

on the Multipurpose Court inside the US Embassy Compound, located at Encalada Ave. Block 17 

s/n, Monterrico Surco. 

 

1.1.1 Inspect and clean all surfaces to be treated. All surfaces must be cleaned and should be free of 

dust, grease or other contaminant before treating. Peeled paint should be removed with 

sandpaper and leave free of dust. 

 

1.1.2 Dimensions of the Multipurpose Court are: 18.3 mt x 35.3 mt. 

 

1.1.3 Total area to be resurfaced is 650 square meters. 

 

1.1.4 Damaged asphalt areas shall be removed and restored to the same level, including 5” asphalt 

layer, aggregate base course and compacted sub grade. 

 

1.1.5 Total asphalt area to be removed and restored is approximately 47 square meters, as indicated 

on Attachment H Asphalt Repair Areas and Attachment G Asphalt Section. These areas should 

be checked and/or confirmed by Contractor, prior to quotation. 

 

1.1.6 Plexiplave components shall be used on this resurface works or similar USA quality products. 

Other acceptable brands are: Tennislife UPMAN USA and Nova Sports USA. All brand names are 

for referential purposes only, similar USA brands are acceptable 

 

1.1.7 Difference of levels on the entire surface shall be leveled with Plexiplave Court Patch Binder, or 

similar, following the manufacturer instructions. 

 

1.1.8 Once applied the  Plexiplave Court Patch Binder , the following Plexiplave layers or equivalent 

products shall be applied as indicated on following diagram: 

 

 Two coats of acrylic resurfacer. 

 Two coats of acrylic type color as existing. 

 Acrylic color schene to be determined by USG 

 Two coats of acrylic line marking paint 
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1.1.9 Once the asphalt work repairs are done, allow asphalt to cure a minimum of 14 days. Prior to the 

application of surfacing materials, the entire surface shall be flooded and checked for minor 

depressions or irregularities. Any puddle area covering a nickel shall be marked and repaired with 

Court Patch Binder using the manufacturer instructions and dosages. After patching, the surface 

shall not vary more than 1/8” in ten feet measured in any direction/ 

 

1.1.10 For the Patch Binder application, use steel trowel and/or metal screed to fill and level depressions, 

bird baths or irregularities in tennis courts and other recreational pavement areas. 

 

1.1.11 Cracks greater than ¼” shall be filled and leveled with a square hand-trowel or broad knife by 

forcing the Court Patch Binder filler mix into the crack and striking off excess material. Edges may 

be feathered using a hand trowel and a damp cloth to form a smooth transition from patch to the 

original surface cracks and holes shall be filled in with appropriate drywall filler and finished to 

match existing surface 

 

1.1.12 The surface to receive the Acrylic Resurfacer Mix shall be of uniform texture, clean, and free of 

grease, oils and other foreign materials other foreign materials. 

 

1.1.13 The asphalt surfaces to receive the color finish shall be provided clean, sound, free of grease, oils 

And other foreign materials, and shall be to the grade and pitch shown in the plans.  

The application contractor of the color Finish shall then remove by brush, vacuum or blower (as 

appropriate in each area for safety and convenience) all dust, dirt, imbedded soil. 

Tree stains, resins and areas not easily cleaned shall be mechanically washed and removed. 

 

1.1.14 Edges adjacent to building, curbing and landscaping not to be coated with this Color Finish 

System shall be adequately masked with tape or otherwise protected during these applications. 

The contractor shall also erect suitable temporary barriers to protect the coatings during drying 

and curing periods 

                                                                                 

1.1.15 Materials specified for the Color System shall be delivered to the site in sealed, green painted 

containers properly labeled with manufacturer labels, and stenciled with the proper batch code 

numbers. Products packaged or labeled in any other manner will not be accepted. Mixing with 

clean freshwater shall only be done at the job site. Spreading rates are based upon materials prior 

to mixing with water as directed. The material shall be mixed according to manufacturer 

instructions and dosages. Paint should be applied with fine brushes or rollers. Avoid air 

compressed painting to eliminate contaminations on adjacent surfaces.  

 

1.1.16 The Line Paint, as designated on drawings and in specifications, for use over asphaltic and tar 

emulsion surfaces including slurry coats, shall conform to the following characteristics and 

performance: 

The paint shall be a 100% acrylic emulsion type containing no alkyds, butadiene styrene, or vinyl 
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and shall be thinned with water only. The paint shall also be suitable for application by brush, 

spray, or roller. 

All materials used in the manufacturing of paint shall be of good commercial quality entirely 

suitable for the purpose intended under normal conditions for use. For white color, the opaque 

portion of the pigment shall be rutile titanium dioxide and the vehicle shall consist of 100% acrylic 

polymer dispersed in water together with the minimum amounts of necessary additives; such as 

pigment dispersants, anti-foaming agents, and preservatives; but no driers shall be used. 

The white paint shall meet a minimum requirement of total solids (percent by weight or paint) of 

51.5% and maximum pigment content (percent by weight of paint) of 36%. The white paint shall 

contain not less than three pounds per gallon of treated rutile titanium dioxide. A minimum fitness 

of grind of 4 and a viscosity (Krebs Units) of 80 minimum and 95 maximum is required. The paint 

shall brush easily and have good flowing, leveling, and spreading characteristics and shall be 

suitable for application by spray equipment or rollers. 

This paint shall be suitable for use over all types of bituminous surfaces and, when applied over 

emulsified asphalt, it shall not cause lifting, crazing, peeling, or other damage to the base. 

 

1.1.17 Multipurpose Court, containing courts for Basketball and Volleyball should be centered vertically 

and horizontal inside each area, mark lines should be 2” wide and dimensions as specified by the 

NBA and attached drawings, matching the existing lines. 

 

 
 

 



Page 4 of 10 
 

STATEMENT OF WORK                               Drafted: E. Ramirez 

Multipurpose Court Resurface Works            August/16/2012 

    
 

 

  

 
 

1.1.18 Contractor must provide and install one professional outdoor Volleyball complete set from a 

recognized American brand, with net, removable poles, sleeves and sockets to be anchored with 

concrete blocks in the asphalt, floor plates, steel wiring tensioning system and winch that can be 

tightened with a standard crescent or socket wrench, for the Multipurpose Court. 

 

1.1.19 Volleyball poles should be removable from sockets. Once removed the sockets will be covered 

with their own floor plates. 

 

1.1.20 All given measurements shall be confirmed by the Contractor. 

 

1.1.21 Contractors must provide their own equipment, tools, ladders and scaffolds 

 

1.1.22 Embassy only provides water and electrical power for this work. Embassy can provide power at: 

115 Volts/1 phase/60 Hz, 208 Volts/3 phase/60 Hz, 480 Volts/3 phase/60 Hz. Contractor must 

provide all equipment and materials. 

 

1.1.23 Contractor must follow all working safety regulations and provide their personnel with appropriate 

safety equipment like gloves, security shoes, ocular protection, earring protection, falling 

protection etc... A site meeting will be held to discuss safety issues prior to work commencing. 

 

1.1.24 The Embassy is providing in Attachment A the Contractor Safety Policy 
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1.1.25 Working days: Monday thru Sunday 8 AM to 5 PM 

 

1.1.26 Upon completion of work area is to be returned to clean condition with no dust or paint stains in 

evidence and no excess paint dropping on floors, outlets or fixtures. 

 

1.1.27 All retouching works should be included and the area should be kept clean during and at the end 

of each working days.  

 

1.1.28 All damaged areas during the working process should be restored to its original conditions. 

 

1.1.29 Contractor must remove and dispose all exceeding material. 

 

 

1.2 The facility, US Chancery Building is located in Encalada Ave. Block 17 s/n.   All inspections shall 

be requested through the Embassy’s Facility Manager [FM] or Contracting Officer Representative 

[COR].  

 

1.3 Work shall be completed as expeditiously as possible. The structure shall be occupied during the 

execution of this contract. Contractor shall coordinate with Contracting Officer for work phasing 

and job sequencing with work commencing and completing in each apartment unit in a sequential 

manner.  Contractor to submit a phasing plan with construction schedule for review and approval 

prior to commencement of work at the site.   

  

Contractor may be allowed to overlap phases upon exhibition of sufficient capability to execute the 

project simultaneously at multiple apartment units with the approval of the Contracting Officer 

[CO]. 

 

 

2.0  GENERAL REQUIREMENTS 

 

2.1 The Contractor shall provide quantity surveyors, construction personnel, equipment, materials, 

tools and supervision as needed to complete the services that meet the technical requirements in 

this Statement of Work [SOW]. It is expected that the Contractor shall partner closely with 

Embassy personnel. 

 

2.2 The work shall be executed in a diligent manner in accordance with a negotiated firm fixed price 

and performance period.  The period of performance for all Phases of the project shall be 

completed in 22 working days from Contract Award and/or the Notice to Proceed and/or 

Contractor personnel have their record checks and/or the imported materials are in the Embassy. 

 

2.3 The Contractor shall have limited access to or be admitted into any structure outside the areas 

designated for the project except with permission by the Embassy.  The Contractor shall address 

the impact of the consequent disruption and provide for a continuing level of operation for 

continuous occupation of the residence during construction.  

 

2.4 The Contractor shall be required to prepare and submit reports, bill of materials, product literature, 

drawings, specifications, quality control schedules, safety plan and construction costs. These 

documents shall provide the necessary interfaces, coordination, and communication between the 

Embassy and Contractor for the delivery of a completed project. 

 

 

 

 

3.0 CONTRACT ADMINISTRATION 
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3.1 The Contractor shall not conduct any work that is beyond this Statement of Work and 

accompanying specifications unless directed in writing by the Contracting Officer [CO].  Any work 

done by the Contractor beyond this SOW and accompanying specifications without direction from 

the CO will be at the Contractor’s own risk and at no cost to the Embassy.   

 

3.2 The Contracting Officer shall provide a Notice to Proceed [NTP] to the Contractor.  No work shall 

be initiated until the NTP is issued by the CO. 

 

3.3 The Contracting Officer may designate more than one individual to serve as the Contracting 

Officer's Representative [COR].  The Contractor will be furnished evidence of COR appointments, 

including explicit authority delegated to each COR and their responsibilities. 

 

3.4 The Embassy does not make representations or warranties of whatsoever kind or nature, either 

expressed or implied, as to the quality, level of completion, accuracy, extent of compliance with 

the standards, codes and requirements described or referred to in this SOW, or the extent of 

coordination between or among the documents provided to the Contractor. 

 

3.5 The Embassy’s review, approval, or acceptance of, nor payment for the services required under 

this contract shall be construed to operate as a waiver of any rights under this contract or any 

cause of action against the Contractor arising out of the performance of this contract. 

 

3.6 The Embassy has the right to inspect and test all services called for by the contract, to the extent 

practicable at all times and places during the term of the contract.  The Office of Overseas 

Buildings may perform quality assurance inspections [QAI] and tests during construction to 

confirm the work is installed according to the SOW. 

 

3.7 The Contracting Officer has the authority to issue a temporary stop order during the execution of 

any particular phase of this SOW.  This authority may be executed when the Embassy requires 

time for official functions, or is in possession of specific credible information indicating that the 

lives of Embassy personnel are immediately threatened and that the execution of the project will 

increase the Embassy's vulnerability.  The Contractor shall promptly notify the CO that work has 

been stopped. 

 

3.8 If any of the Contractor’s services do not conform to the contract requirements, the COR may 

require the Contractor to perform the services again in conformity with the contract requirements. 

The Embassy may by contract or otherwise, perform the services and charge the Contractor any 

cost incurred by the Embassy that is directly related to the performance of such service or 

terminate the contract for default. 

 

3.9 The Embassy has the right to terminate this contract of convenience at any time in whole, or from 

time to time, if the Contracting Officer determines it is in the interest of the Embassy. 

 

 

4.0 RESPONSIBILITY OF THE CONTRACTOR 

 

4.1 The Contractor shall be responsible for the professional quality, technical accuracy, and the 

coordination of all construction and other services furnished under this contract.  The Contractor 

shall, without additional compensation, correct or revise any errors or deficiencies in its 

construction and other services. 

 

4.2 The Contractor shall identify a Project Site Manager who shall be responsible for the overall 

management of the project and shall represent the Contractor on the site during construction.  

The Project Site Manager shall be approved by the COR.  
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4.3 The Project Site Manager shall attend all project meetings, prepare Status Reports on the project 

and submit them to the COR.  Status Reports shall contain meeting minutes, accomplishments, 

arising concerns and proposed solutions, any proposed changed orders, and any other pertinent 

information required to report the progress of performance. 

 

4.4 The Contractor shall provide and submit to the COR Daily Construction Reports as indicated on 

Attachment B, indicating events, work accomplished, materials delivered etc. 

 

4.5 All documentation produced for this project will become the ownership of the Embassy at the 

completion of this project. 

 

4.6 The Contractor shall verify that all materials, equipment, and systems provide operational 

dependability.  The Contractor assures the completed construction shall be easily maintained or 

replaced with readily available materials and services.   

 

4.7 Any cost associated with services subcontracted by the Contractor shall be borne by and be the 

complete responsibility of the Contractor under the fixed price of this contract. 

 

4.8 The Contractor is responsible for safety and shall comply with all local labor laws, regulations, 

customs and practices pertaining to labor, safety and similar matters.  The Contractor shall 

promptly report all accidents resulting in lost time, disabling, or fatal injuries to the COR. 

  

4.9 The Contractor shall be and remain liable to the Embassy in accordance with applicable law for all 

damages to the Embassy caused by the Contractor's negligent performance of any of the services 

furnished under this contract.  The rights and remedies for the Embassy provided for under this 

contract are in addition to any other rights and remedies provided by law. 

 

 

 

 

5.0 PRE-CONSTRUCTION REQUIREMENTS 

 

5.1 The Contractor shall examine all the documents and visit the site to fully inform themselves of all 

the conditions and limitations applied to the work and submit a firm fixed price cost proposal for all 

the work.  No subsequent cost allowance will be made to the Contractor for neglect of the existing 

conditions. 

 

5.2 Provide a statement that the Contractor’s company and all personnel are experienced in 

Multipurpose Courts or tennis courts resurfacing works similar to type and scope required for the 

work. 

 

5.3 The Contractor shall prepare and submit a Quality Control Schedule [QCS] and Project Safety 

Plan [PSP] to address the project.  The QCS and PSP are intended to document the entire project 

from beginning to end. 

 

5.4 Submit a copy of a Contractor’s Installation Guarantee covering the work, labor and equipment for a 

period of 0NE [1] year at no cost to the Embassy signed by the Contractor. 

 

5.5 Submit a Bill of Materials [BOM], product literature, samples and standard specification submittals 

of all materials to be used in the project provided by the contractor.  The BOM's shall list the 

equipment and materials in sufficient detail that a purchase order for the materials and equipment 

can be executed without further elaboration or specifications.   These documents will be used by 

the Embassy to approve all equipment and materials. 
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6.0 CONSTRUCTION REQUIREMENTS 

 

6.1 No construction shall begin until approvals of the Pre-Construction Submittals are accepted by the 

COR. Requests for approvals should be sent to the COR in the appropriate form as indicated on 

Attachment F Shop Drawing/Material Approval Request 

 

6.2 The approval of the drawings and/or materials by the Contracting Officer shall not be construed as 

a complete check, but will indicate only that the general method of construction and detailing is 

satisfactory. Approval of such drawings and/or materials will not relieve the Contractor of the 

responsibility for any error which may exist as the Contractor shall be the responsible for the 

dimensions, design, quality, adequate connections, details and satisfactory construction of all 

work. 

 

6.3 The Contractor shall be responsible for all required materials not provided by the Embassy, 

equipment and personnel to manage, administer, and supervise the project.  All workmanship 

shall be of good quality and performed in a skillful manner as determined by the COR.  

 

6.4 All materials and equipment incorporated into the project shall be new unless noted otherwise. 

The Contractor shall transport and safeguard all materials and equipment required for 

construction.   

 

6.5 Equipment and materials shall be carefully handled, properly stored, and adequately protected to 

prevent damage before and during installation, in accordance with the manufacturer's 

recommendations.  Damaged or defective items shall be replaced.  The contractor will be 

responsible for security of all materials and equipment. 

 

6.6 Receipt Of Materials - Shipment of equipment, materials, and supplies shall be addressed to the 

Contractor - not the Embassy.  The Contractor must be on hand to accept shipments; the 

Embassy will not accept shipments. 

 

6.7 The Contractor will be provided with a storage and staging area as determined by the COR.  The 

Contractor shall be responsible for restoring the area to its original condition at the completion of 

the work.  The Contractor shall be responsible for repair of any damage incurred to buildings or 

pavement as a result of storage activities.  The Contractor is responsible for obtaining any 

additional off compound storage areas as required.   

 

6.8 The Contractor shall at all times keep the work area free from accumulation of waste materials.  

Upon completing construction, the Contractor shall remove all temporary facilities and leave the 

project site in a clean and orderly condition acceptable to the COR.  

 

6.9 The Contractor shall perform the work at the site during the Embassy's normal workday hours, 

unless agreed upon with the COR. 

 

6.10  The Contractor shall be responsible for connection of temporary utilities to existing utilities 

including water and power lines.  All temporary connections to local water and power lines shall be 

coordinated with the COR.  The Contractor shall pay all costs incurred in connecting, converting, 

and transferring the utilities to the work. The Contractor shall be responsible for making 

connections including providing back flow preventer devices on connections to domestic water 

lines, providing transformers, and for disconnections. 

 

6.11 At the end of each work day, or notification of a temporary stop order, the Contractor shall lower 

and fixed all temporary work platforms and/or harnesses.  Contractor shall notify the COR of the 

temporary barricade locations.  Beginning the next workday, the contractor shall remove the 

temporary barricades before continuing the project. 



Page 9 of 10 
 

STATEMENT OF WORK                               Drafted: E. Ramirez 

Multipurpose Court Resurface Works            August/16/2012 

    
 

 

  

 

6.12 Storm Protection - Should warnings of wind of gale force or stronger be issued, the Contractor 

shall take every practicable precaution to minimize danger to person, the work and adjacent 

property.  Precautions shall include, but not be limited to, closing all openings, removing all loose 

materials, tools and equipment from exposed locations, and other temporary work.   

 

6.13 Cleanup - The Contractor shall keep the work area, including storage areas, free from 

accumulations of waste materials on a daily basis and comply with all federal, state and local 

regulations pertaining to the storage, transport and disposal of wastes.  The Contractor shall not 

use Embassy waste disposal facilities including garbage cans, trash piles or dumpsters.  

 

6.14 Landscape Restoration - The surfaces of all unpaved areas disturbed by construction activities 

shall be sodded with an approved grass native to the sodded area as approved by the COR. 

These shall include areas which existing pavement is removed, areas where excavation takes 

place, and areas where existing sod is killed or compacted by construction activities. Landscape 

shrubs killed or damaged by construction activities shall be replaced with same species and size. 

 

7.0 CRITERIA 

 

7.1 The Contractor work shall in accordance with U.S. codes and standards.  The COR will review 

and comment on the Contractor’s submissions using the following codes and standards:  

American Society for Testing & Materials,  

2003 International Building Code 

2003 International Mechanical Code 

2003 International Plumbing Code 

2002 National Electrical Code (NFPA) 

Statement of Work for Construction Services 

 

Contractor shall provide specifications, samples and manufacturer’s data sheets. 

 

 

8.0 DELIVERABLE SCHEDULE 

 

8.1 The Contractor shall commence work under this contract promptly, execute the work diligently, 

and achieve final completion and acceptance including final cleanup of the premises within the 

period specified.  

 

8.2 Milestones: 

 Contractor Pre-Proposal Site Visit  September 21
st
, 2012 

 Proposal Submittance     September 25
th
, 2012 

 Pre-Construction Submittals   Within 10 days of NTP 

 Embassy Submittal Review   20 days 

 Construction Begins    Within 30 days of NTP and/or when personnel is 

cleared by Embassy Security and/or when 

imported materials arrive to the Embassy 

 Construction      22 working days 

   

  

8.3 Project Completion: Furnish one copy of maintenance and operating information, Contractor’s one 

year workmanship guarantee and product literature of all items installed.   
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9.0 PROJECT SECURITY  

 

9.1 The work to be performed under this contract requires that the Contractor, its employees and sub-

contractors shall be cleared by Embassy Security and submit corporate, financial and personnel 

information for review by the Embassy.  Information submitted by the Contractor will not be 

disclosed beyond the Embassy. 

 

9.2 The Contractor shall submit this information including construction vehicle requirements within 10 

days of the Notice to Proceed.   

 

 

10.0 PAYMENTS 

 

10.1 The Contractor shall provide a fixed priced lump sum proposal to the Contracting Officer, as 

indicated on Attachment C Price Schedule Breakdown, with the logo, name, address, phone 

numbers and e-mail of the company and signed by the General Manager or legal 

representative, as well as schedule of the works as indicated on Attachment D Proposed 

Performance Chart. The Contractor may submit requests for progress payments at monthly 

intervals to cover the value of labor and materials completed to date, as it is indicated on 

Attachment E.  In making progress payments, there shall be retained 10% of the amount due 

until final completion.   

 

10.2 The Contractor shall submit one copy of all payment invoices, with the appropriate backup 

documents to the COR. The COR will determine if the invoice is complete and proper as 

submitted.  The COR also will determine if billed services have been satisfactorily performed and 

if expenses billed are correct.  If it is determined that the amount billed is incorrect, the COR will 

within seven days, request the Contractor to submit a revised invoice. 

 

10.3 The Contractor shall specifically identify his last invoice "Final Invoice."  The Final invoice shall 

include the remaining payment claimed to be due under the basic contract and all modifications 

issued, if any.  The final invoice shall also have the Contractor's Release of Claims Certificate 

attached.  

 

 

 

 

END OF STATEMENT OF WORK 

 

 

Winch can be tightened with a standard crescent or socket wrench  

 


